Voltline Projects - Proposal

1. Commercial offer

Supplier: Voltline Projects Pty Ltd (fictional).

Tender ID: NQTC-ELEC-2026-01. Proposal dated: 10 November 2026.

Ex-GST lump sum: AUD 1,184,000; includes testing and as-built drawings.

Proposed duration: 18 weeks from site access on 11 January 2027.

Commercial offer completion date: 21 May 2027.

Workmanship warranty: 24 months from practical completion.

Method: isolate one building at a time; provide temporary lighting.

Testing: insulation, RCD and emergency lighting results before handover.

Voltline Projects - Proposal

2. Team, programme and attachments

Electrical contractor licence: SYN-EC-101 (fictional training identifier).

Site supervisor: Mara Vale; unrestricted electrical licence SYN-EL-101.

Supervisor qualification: Diploma of Electrical Engineering (2021).

Comparable works: Eastbank Library upgrade (2024); Harbor Annex fit-out (2025).

Programme milestone practical completion: 17 May 2027.

Public liability cover: AUD 20 million; certificate not attached.

Workers compensation certificate: attached as a declared copy.

Clarification contact: tenderdesk@voltline.example.

Voltline Projects - Proposal

3. Workers compensation attachment

SYNTHETIC CERTIFICATE COPY - not valid insurance evidence outside this fixture.

Insured: Voltline Projects Pty Ltd (fictional).

Cover: workers compensation; synthetic policy SYN-WC-101.

Declared period: 1 January 2026 to 31 December 2027.

Public liability certificate: not included in this proposal.